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Presenter
Presentation Notes
Deputy Director welcomes attendees and reviews agenda & logistics for meeting/site tour. Introduces Director. Director then steps up to podium welcomes attendees and gives short speech. Possible talking points:Welcome & thanks for comingExcited to see the interest in this project that will expand the capacity of the NEWPP fivefold.This is a historic project that will help fulfill the vision of Houston’s forefathers who secured water rights on the Trinity River and constructed Lake Livingston to provide the citizens of Houston with a long-term water supply.It is the final piece of the puzzle that includes the Luce Bayou Interbasin Transfer project, which will deliver Trinity River water into Lake Houston, and the downstream transmission main projects that will supply drinking water to the citizens of Harris and Fort Bend Counties.Houston is proud to be delivering this project in partnership with NHCRWA, WHCRWA, CHCRWA, and NFBWA. Successful completion of this project will help ensure that our customers are provided a safe, reliable, and secure water supply for decades to come. It will also help us alleviate groundwater subsidence within our service areas.Given the magnitude and complexity of this undertaking, we are looking to hire a qualified and experienced team that is capable of delivering mega water projects in partnership with Houston and our Authority partners.We look forward to your submissions. Thank you and good luck. 



Agenda 

• RFP and Proposal Overview 
• Design Criteria Package Overview 
• Key Dates 
• Questions & Answers 
• Site Tour 

Presenter
Presentation Notes
Deputy Director welcomes attendees and reviews agenda & logistics for meeting/site tour. Introduces Director. Director then steps up to podium welcomes attendees and gives short speech. Possible talking points:Welcome & thanks for comingExcited to see the interest in this project that will expand the capacity of the NEWPP fivefold.This is a historic project that will help fulfill the vision of Houston’s forefathers who secured water rights on the Trinity River and constructed Lake Livingston to provide the citizens of Houston with a long-term water supply.It is the final piece of the puzzle that includes the Luce Bayou Interbasin Transfer project, which will deliver Trinity River water into Lake Houston, and the downstream transmission main projects that will supply drinking water to the citizens of Harris and Fort Bend Counties.Houston is proud to be delivering this project in partnership with NHCRWA, WHCRWA, CHCRWA, and NFBWA. Successful completion of this project will help ensure that our customers are provided a safe, reliable, and secure water supply for decades to come. It will also help us alleviate groundwater subsidence within our service areas.Given the magnitude and complexity of this undertaking, we are looking to hire a qualified and experienced team that is capable of delivering mega water projects in partnership with Houston and our Authority partners.We look forward to your submissions. Thank you and good luck. 



RFP 
REVIEW 
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Preliminary Services: 
• Perform design development 
• Perform pre-construction services 
• Prepare, submit and negotiate a commercial proposal for 

Final Design and Construction Services, including a 
Guaranteed Maximum Price (GMP) 

Final Design and Construction Services: 
• Complete the entirety of the Project’s design and 

construction 
• Phase I: 80 MGD by August 31, 2021 
• Phase II: 240 MGD by June 30, 2024 
 

• Perform post-construction tasks, such as commissioning, 
performance testing, and operations and maintenance 
(O&M) advisory services 

 

Contracting Approach:  
Progressive Design 



Required with Submittal 
• TECHNICAL PROPOSAL 
• Cover Letter & Transmittal Letter Form 
• Part 1 – Past Experience and Key Personnel 
• Part 2 – Project Approach 
• Part 3 – Conceptual Engineering Design  
• Part 4 – Operations & Maintenance  
• Part 5 – Anticipated Problems & Proposed Solutions  
• Part 6 – Ability to Meet Schedules 
• Appendix A – Forms for Affirmation of Compliance  
• Appendix B – Resumes  
• Appendix C – Conceptual Design Drawings  
• Appendix D – Project Schedule 
• Appendix E – Financial Statements 

• PRICE PROPOSAL 
• Part 7 – Cost Proposal 
• Part 8 – Proposed Modifications to D-B Agreement 

 
 



Submission Requirements 

* Follow detailed instructions in the RFP * 

• Proposals must not exceed fifty (50) total pages 
(single-sided, 8½ x 11 inch pages with 1-inch or 
greater margins, in portrait orientation), excluding the 
cover letter, index or table of contents, front and back 
covers, title pages/separation tabs, and appendices.  
 

• A maximum of six (6) of the total pages may be 11 x 
17-inch tri-fold format, which shall each be counted 
as one (1) page of the 50 pages allowed. 
 

• Eleven-point Arial font and 1.5 line spacing must be 
used in Proposal Parts 1 through 6. 



Submission Requirements 
Continued 

Ten (10) paper documents 

• One (1) original and nine (9) copies 
• Each contained within a 3-ring binder 

One (1) electronic version of the Proposal on CD-ROM in 
PDF format 

• Label should clearly show the Respondent’s name 
and the RFP number  

• Only one PDF file on the CD-ROM, with the entire 
submittal package included within that PDF file 

• The PDF file shall follow the below naming 
convention: “<RPF#DB15-01 >_<Firm Name>.pdf” 
(Example: “RFP#DB15-01_ABC Services.pdf”) 

 



Time and Place 

Proposals must be submitted physically (via mail or in 
person) to the following address, to the attention of the 
following City Contact, no later than October 27th, 2015 at 
2:00 p.m. CDT. 
 
 
 

Attn: Mr. Jeffrey Benjamin, Project Director  
City of Houston Department of Public Works and 

Engineering  
611 Walker, 19th Floor  
Houston, Texas 77002  

 



Reminders 

* Follow detailed instructions in the RFP * 

• Engineer Certification (4.13): Respondent shall 
“select and designate each engineer that is a 
member of its team” and “certify … that each … 
designation was based upon demonstrated 
competence and qualifications.” 

• Stipend (4.16): Any Respondent desiring to accept 
Stipend offer shall fill out Stipend Acceptance Form 
accordingly. 

• Cost Proposal (5.3.13): The Cost Proposal shall be 
submitted in a separate sealed envelope and clearly 
marked “Cost Proposal” at the same time the 
Technical Proposal is submitted.  
 



DESIGN CRITERIA 
PACKAGE 

 OVERVIEW 



Additional geotechnical 
borings will be drilled 

in expansion area 
 

Geotechnical Information  
Will be Supplemented 



Environmental Permitting 
• Per Table 7.1, permitting is being conducted by 

PATC/City Team 
• Wetlands delineations have been conducted on the 

NEWPP site 
• Intake alternatives are being developed and an 

indicative intake design will be selected in order to 
advance the permitting 

• The permit may be modified if the basis of design 
developed during Component 1 of Preliminary 
Services results in an alternate approach. 
 



Environmental Permitting 
• Four intake options are being evaluated for permitting 

 



WRAP-UP 



Key Dates 
 

• Issue Addendum #1 (Draft D-B Agreement): TBD 

• Issue Design-Build Contract: On or about June 15, 2015 

• Issue future addendums: TBD as required 

• End RFP inquiry period: September 4, 2015 

• Proposal submittal deadline: October 27, 2015, 2:00 PM 

– Follow detailed instructions in the RFP  



Questions & Answers 
Only written responses are binding 

 

Send questions in email to: 
NEWPPExpansion@houstontx.gov 

 

With those caveats, I’m happy to provide clarifications or 
general answers to any questions you may have at this 
time. 

mailto:NEWPPExpansion@houstontx.gov
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